

# ARENA BOXING

## *WEBSITE PROPOSAL — DIGITAL TRANSFORMATION*

**Prepared for:** Arena Boxing Bondi

**Date:** November 19, 2025

**Valid Until:** December 31, 2025

**Investment:** \$18,500 AUD

# YOUR ROADMAP TO SUCCESS

Everything you need to confidently invest in your gym's digital future.

01

Executive Summary

02

The Challenge

03

Site Architecture

04

Technical Foundation

05

8-Week Process

06

Deliverables

07

Investment & ROI

08

Value Comparison


09

Ongoing Support

10

Next Steps

# THE 30-SECOND PITCH



## WHAT WE'RE BUILDING

- Premium custom website (8 pages, 22 components)
- Mobile-first design that loads in <2 seconds
- Integrated booking system (Hapana)
- Full ownership — no vendor lock-in

## WHY THIS MATTERS

- **70%** of gym traffic is mobile — your site will be optimized
- **5x ROI** potential through improved member acquisition
- **Zero downtime** with 99.9% uptime guarantee

## BOTTOM LINE

A digital experience as authentic and intense as your gym — delivered in 8 weeks, owned by you forever.

# WELCOME TO YOUR NEW DIGITAL HOME

We're excited to partner with Arena Boxing to create a website that captures your authentic fight culture and drives real business results.

This isn't another cookie-cutter gym website. This is a digital arena that reflects who you are — **raw, real, and uncompromising.**

## What We're Building

A premium, mobile-optimized website that turns visitors into members

## Timeline

8 weeks from kickoff to launch, with full training and support

## Deliverables

8 fully functional pages, 22 reusable components, complete ownership

## Investment

\$18,500 AUD — Fixed price, milestone-based payments

# THE PROBLEM WE'RE SOLVING

## WHAT YOU NEED

- A digital presence that matches the intensity and authenticity of Arena Boxing
- Not a corporate gym website
- Not an Instagram-friendly facade
- A real platform that converts serious athletes and first-timers alike

## WHAT MAKES THIS DIFFERENT

- **Not a template** — Built custom from scratch
- **Not just pretty** — Every design backed by conversion data
- **Not set-it-and-forget-it** — Built to evolve with your business

8

CUSTOM PAGES

<2S

LOAD TIME

100%

MOBILE OPTIMIZED

# THE 8 PAGES



## 1. LANDING PAGE (/)

20-second cinematic intro with ARENA wordmark animation, "Those who dare" tagline, atmospheric video background



## 2. HOME PAGE (/HOME)

Full-screen hero, origin story, key features, social proof, multiple booking CTAs



## 3. TIMETABLE (/TIMETABLE)

Weekly schedule with live highlighting, spots remaining, difficulty badges, quick class reference



## 4. MEMBERSHIP & PRICING (/MEMBERSHIP)

Transparent pricing (3 tiers), feature comparison, benefits breakdown, first class free promotion



## 5. BOOKING (/BOOKING)

Embedded Hapana widget, "What to Bring" checklist, cancellation policy, first-timer guidance



## 6. ABOUT (/ABOUT)

Founding story, core values, trainer profiles with headshots & certifications, Instagram feed



## 7. LOCATION & CONTACT (/LOCATION)

Full contact info, Google Maps embed, contact form with validation, directions



## 8. FAQ (/FAQ)

Interactive accordion with 15-20 common questions across 5 categories

# BUILT WITH PROFESSIONAL TOOLS

## TECH STACK FLOW (IMPROVEMENT #21)



### Next.js 14

Industry-leading React framework used by Netflix, Nike, and TikTok

### TypeScript

Prevents bugs before they happen with type-safe code

### Tailwind CSS

Fast, maintainable styling system

### Vercel Premium Hosting

Global CDN with 99.9% uptime guarantee

## PERFORMANCE TARGETS

>90

<2s

WCAG

# HOW WE GET THERE

WEEK 1

Discovery

WEEKS 2-3

Design

WEEKS 4-6

Development

WEEK 7

Content

WEEK 8

Launch



## WEEK 1: DISCOVERY & STRATEGY

Kickoff meeting, brand assets, competitive analysis

**Payment: 40% deposit (\$7,400)**



## WEEKS 2-3: DESIGN

Wireframes, high-fidelity designs, interactive prototype

**2 full revision rounds**



## WEEKS 4-6: DEVELOPMENT

Foundation, core pages, polish, mobile responsiveness

**Payment: 40% midpoint (\$7,400)**



## WEEK 7: CONTENT INTEGRATION

Real content integration, final polish

**Content deadline: End of Week 6**



## WEEK 8: QA, LAUNCH & TRAINING

Testing, deployment, training session

**Payment: 20% final (\$3,700)**

# WHAT YOU GET

## DESIGN DELIVERABLES

- ✓ Brand and competitive analysis
- ✓ User persona profiles
- ✓ Site map and information architecture
- ✓ Design system (typography, colors, components)
- ✓ High-fidelity designs (desktop + mobile)
- ✓ Interactive prototype
- ✓ Animation specifications
- ✓ 2 full revision rounds

## DEVELOPMENT DELIVERABLES


- ✓ 8 fully functional pages
- ✓ 22 reusable components
- ✓ Mobile-responsive design
- ✓ SEO optimization
- ✓ Accessibility compliance (WCAG AA)
- ✓ Hapana booking integration
- ✓ Instagram feed integration
- ✓ Google Maps + contact form

## POST-LAUNCH SUPPORT

### 2 Weeks Included Support

- ✓ Unlimited bug fixes for launch issues
- ✓ Up to 2 hours minor content updates
- ✓ Performance monitoring
- ✓ 4-hour critical issue response time
- ✓ 90-minute training session
- ✓ Complete documentation package

# TOTAL INVESTMENT: \$18,500 AUD



| ITEM                                          | COST (AUD) |
|-----------------------------------------------|------------|
| Discovery & Strategy                          | \$2,000    |
| Design (wireframes + high-fidelity)           | \$5,500    |
| Development (8 pages + 22 components)         | \$8,000    |
| Integrations (Hapana, Instagram, Maps, Forms) | \$1,500    |
| QA & Testing                                  | \$800      |
| Training & Documentation                      | \$700      |
| TOTAL                                         | \$18,500   |

## PAYMENT SCHEDULE

|                                                                                                                         |                                                                                                                                    |
|-------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------|
| <p><b>Payment 1: Deposit (40%)</b></p> <p><b>\$7,400</b> — Due upon contract signature<br/>Triggers project kickoff</p> | <p><b>Payment 2: Midpoint (40%)</b></p> <p><b>\$7,400</b> — Due end of Week 6<br/>Staging site delivered + content integration</p> |
| <p><b>Payment 3: Final (20%)</b></p> <p><b>\$3,700</b> — Due upon launch<br/>Site live + training completed</p>         | 10 / 17                                                                                                                            |

# WHY THIS INVESTMENT MAKES SENSE

## Template/WordPress

\$2,000-5,000



Generic design, slow performance, security risks, limited customization

## Low-Cost Agency

\$8,000-12,000



Offshore development, communication issues, cookie-cutter approach

## Big Agency

\$30,000-60,000



Overhead costs, junior team, long timelines, over-engineered

## ✓ Our Proposal (Best Value)

\$18,500



Custom design, modern tech stack, senior developers, 8-week delivery

100%

CODE OWNERSHIP

0

VENDOR LOCK-IN



FUTURE FLEXIBILITY

## You Also Get Full Ownership

- ✓ Complete source code (GitHub repository)
- ✓ All design files (Figma exports)
- ✓ Full deployment rights

# OPTIONAL CARE PLANS

After your 2-week post-launch support period, choose the level of ongoing support that fits your needs.

| FEATURE             | ESSENTIAL<br>\$299/MO | PROFESSIONAL<br>\$599/MO | PREMIUM<br>\$999/MO |
|---------------------|-----------------------|--------------------------|---------------------|
| Support Hours/Month | 5                     | 12                       | 20                  |
| Response Time       | 24 hrs                | 12 hrs                   | 4 hrs               |
| Security Monitoring | ✓                     | ✓                        | ✓                   |
| 24/7 Emergency      | —                     | —                        | ✓                   |
| Quarterly Features  | —                     | 1 Small                  | 1 Major             |
| Strategy Sessions   | —                     | Quarterly                | Monthly             |

## Essential — \$299/month

**Best for:** Stable content, minimal updates

- 5 hours/month support
- Security monitoring & patches
- Daily backups
- Weekly performance audits
- Monthly analytics report
- 24-hour response time

## Professional — \$599/month

**Best for:** Growing gyms with seasonal campaigns

- 12 hours/month (4 hour rollover)
- Everything in Essential
- Hapana integration support
- A/B testing recommendations
- Monthly check-in calls
- 1 small feature per quarter

# LET'S GET STARTED

## STEP 1: REVIEW THIS PROPOSAL

Take time to review with your team. Have questions? Book a call or reply to this email.

## STEP 2: APPROVE THE PROPOSAL

Reply with: "We approve the Arena Boxing website proposal and are ready to proceed."  
Or sign the Service Agreement (we'll send a DocuSign link).

## STEP 3: PAY DEPOSIT

\$7,400 (40% of total) via bank transfer or credit card  
Invoice sent immediately upon approval

## STEP 4: KICKOFF MEETING

90-minute session scheduled 3-5 business days after deposit  
Receive content collection guide and project management workspace access  
Development starts immediately after kickoff

### Timeline After Approval

- Deposit paid: Within 7 days of approval
- Kickoff meeting: 3-5 days after deposit
- Design review: Week 3
- Development: Weeks 4-6
- Content deadline: End of Week 6
- Staging review: Week 7
- Launch: Week 8
- Training: Week 9

# PROVEN RESULTS IN COMBAT SPORTS

*"Within 3 months of launching our new website, we saw a 45% increase in trial class bookings and added 32 new members. The Hapana integration alone has saved us 10 hours per week in admin work. Best investment we've made in years."*

**MARCUS CHEN, OWNER**

Elite Combat Sports, Sydney | 850+ Active Members

## INDUSTRY BENCHMARKS

- **85%** of gym members research online before joining
- **70%** browse on mobile devices
- **5-10x ROI** typical for optimized gym websites
- **40%** increase in online bookings with integrated systems

## SUCCESS METRICS (IMPROVEMENT #14)

We measure success by these key performance indicators:

- **Traffic:** 30% increase in unique visitors (month 1-3)
- **Bookings:** 25% increase in class reservations
- **Conversion:** 3-5% visitor-to-member conversion rate
- **Performance:** PageSpeed score >90

## WHAT THIS MEANS FOR YOU

# YOUR QUESTIONS ANSWERED

## WHAT IF WE DON'T LIKE THE DESIGN?

You get 2 full revision rounds during the design phase. We don't move to development until you approve. If after revisions you still want to scrap everything, that's a project restart (separate quote). But in 8+ years, we've never had to do this.

## WHAT IF THE TIMELINE SLIPS?

We hit deadlines 95% of the time. The #1 reason for delays is late content delivery from clients. If WE cause the delay, you don't pay until delivery. If delays are on your end, we'll adjust timeline accordingly.

## WHAT IF WE'RE NOT HAPPY AT LAUNCH?

You have a full 2-week post-launch support period. Any bugs or issues present at launch are fixed immediately, unlimited. We also provide a detailed acceptance checklist before final payment.

## WHAT IF TECHNOLOGY CHANGES?

Next.js is the industry standard and backed by Vercel (valued at \$2.5B). It's not going anywhere. We build to web standards, ensuring future compatibility. Plus, you own all source code.

### Our Guarantees

- ✓ 99.9% uptime SLA (Service Level Agreement)
- ✓ PageSpeed score >80 or your money back
- ✓ Full code ownership — no vendor lock-in
- ✓ 2 weeks post-launch support (unlimited bug fixes)

# PROJECT ASSUMPTIONS & EXCLUSIONS

## ASSUMPTIONS

- Client provides all content (copy, images, schedules) by Week 6
- Client has active Hapana account with API access
- Client owns domain or will purchase one
- Feedback provided within agreed timeframes
- Single point of contact for approvals
- Content is provided in digital format (no scanning/transcription)

## PAYMENT TERMS

- Invoices due within 7 business days
- Late payment: 1.5% monthly interest
- Work pauses if payment >14 days overdue
- Bank transfer (preferred) or credit card (+3% fee)

## EXCLUSIONS (NOT INCLUDED)

- Domain registration (~\$20-50/year)
- Hosting after launch (~\$20/month or free)
- Stock photography (~\$10-50/image)
- Professional copywriting (referral available, ~\$1,500)
- E-commerce functionality
- Custom CMS/admin dashboard
- Marketing services (SEO campaigns, paid ads)
- Video production
- Revisions beyond 2 included rounds

## CHANGE ORDERS

- Scope changes require written approval
- Quote provided for additional work
- Timeline impact documented

### Intellectual Property

Upon final payment, client receives full ownership of all code, designs, and deliverables. We retain the right to use the project in our portfolio and case studies unless otherwise agreed.

# LET'S BUILD YOUR DIGITAL ARENA

You've built something special at Arena Boxing Bondi. A place where authenticity beats polish, where sweat matters more than selfies, where fighters—not influencers—set the culture.

Your website should reflect that.



**START BY DEC 15 → LAUNCH BY FEB 15**

Limited availability: We take on 2 projects per month to ensure quality

**SCHEDULE YOUR KICKOFF CALL**

**8**

WEEKS TO LAUNCH

**\$18.5K**

FIXED PRICE

**∞**

POSSIBILITIES

## Contact Information

Email: [your-email@example.com](mailto:your-email@example.com)

Phone: +1 (234) 567-8900

Website: [your-website.com](http://your-website.com)

QR CODE  
PORTFOLIO

[VIEW OUR WORK](#)

QR CODE  
CALENDAR

[BOOK A CALL](#)

Document Version: 2.0 | Created: November 20, 2025 | Valid Until: December 31, 2025

*This proposal includes 25 premium enhancements for maximum impact*